

**RIVERSIDE COUNTY TRANSPORTATION COMMISSION
BID AND CONTRACT DOCUMENTS
FOR THE CONSTRUCTION OF THE
NORTH MAIN CORONA METROLINK PARKING STRUCTURE**

RCTC Agreement No. 08-33-022-00

**FEDERAL TRANSIT ADMINISTRATION
GRANT/PROJECT NO. CA-90-542-00 / CA 90-X031**

FEDERAL-AID CONSTRUCTION PROJECT

ADDENDUM NO. 4

ADDENDUM DATE: OCTOBER 31, 2007

ADDENDUM NO. 4

**TO BID AND CONTRACT DOCUMENTS
FOR THE CONSTRUCTION OF THE
NORTH MAIN CORONA METROLINK PARKING STRUCTURE**

RCTC Agreement No. 08-33-022-00

**FEDERAL TRANSIT ADMINISTRATION
GRANT/PROJECT NO. CA-90-542-00 / CA 90-X031**

FEDERAL-AID CONSTRUCTION PROJECT

ADDENDUM DATE: OCTOBER 31, 2007

The following change is hereby made to the Bid and Contract Documents for the above Project:

1. Revisions to the Notice Inviting Bids (NIB)

Document: Notice Inviting Bids, page 2, Para. 1.

Delete: First sentence in its entirety.

Add: All bids must be in writing, sealed in an envelope and received by the Contract Manager no later than 2:00PM on Monday, November 5, 2007 at the offices of the Riverside County Transportation Commission.


2. Pre-Bid Meeting Minutes, Part 6, Discussion and Questions.

Question No. 6

Delete:, which is included in Addendum No. 2, is to be submitted by the low bidder on or before 2:00pm on Monday, November 5, 2007.

Add:, which is included in Addendum No. 2, is to be submitted by the low bidder on or before 2:00pm on Friday, November 9, 2007.

THIS CHANGE TO THE BID AND CONTRACT DOCUMENTS IS AUTHORIZED BY:

By: 
Deputy Executive Director
Riverside County Transportation Commission

October 31, 2007
Date